SUBJECT TO
LOCAL VENDOR PREFERENCE

INVITATION TO BID

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT
BID NO.: 016-037

Sealed bids for the Hewett Bayou Stormwater Retrofit Project will be received by the Board
of County Commissioners, Walton County, Florida, hereinafter referred to as "County" at:

Central Purchasing
176 Montgomery Circle
DeFuniak Springs, Florida 32435

Untii 10 A.M. LOCAL TIME on NOVEMBER 3, 2016, for furnishing labor and
materials and performing all work set forth in the Invitation to Bid, Instruction to Bidders,
Bid Form, Contract Documents, which include but are not limited to Walton County Hewett
Bayou Stormwater Retrofit, Tt # 200-11616-15005; issued August, 2016, consisting of
sheets G-000 and G-001, C-101 through C-109, C-501 through C-505, prepared by Tetra
Tech; and Project Manual, Walton County Hewett Bayou Stormwater Retrofit, Tt #200-
11616-15005, dated August, 2016, which comprise the Bidding Documents prepared by
Tetra Tech. IMMEDIATELY FOLLOWING the scheduled closing time for the reception of
bids, all bid proposals which have been submitted in accordance with the conditions of the
Invitation to Bid, Instructions to Bidders and any Addenda issued in relation to this Project
will be publicly opened and read aloud.

Bidder is responsible for the delivery of its bid.
Bids received after the specified day and time will not be opened.

The Purchasing Department is closed all Fridays

The Project to be bid upon is described as follows:
The work described by these specifications is generally located along East
Hewett Road from 200 feet south of Longleaf Circle to 550 feet north of
Peachtree Circle; along Longleaf Circle and Peachtree Circle, inclusive; and
at the bayou crossing of West Hewett Road approximately 600 feet north of
Bambi Place.
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The project includes the upgrade and improvement of drainage facilities on
East Hewett Road, Longleaf Circle, Peachtree Circle, and West Hewett
Road. The improvements generally include the maintenance of existing
swales and upgrade of culverts on Peachtree Circle and Longleaf Circle,
culvert upsizing on East Hewett Road at the mosquito control ditch and
bayou crossings, and culvert upsizing on West Hewett Road.

Drawings and Specifications may be examined on line at http://www.co.walton.fl.us/bids or
at the following location:

Walton County Purchasing Department
176 Montgomery Circle
DeFuniak Springs, FL 32435

A copy of the documents may be obtained from the Purchasing Department upon
payment of FIFTEEN DOLLARS ($15.00). Return of the documents is not required, and
the amount paid for the documents is not refundable. Make check payable to the Board of
County Commissioners, Walton County.

A MANDATORY pre-bid conference will be held
at 10 A.M.
on
OCTOBER 18, 2016
at the

Public Works Conference Room
117 Montgomery Circle
DeFuniak Springs, Florida 32435

Bidders must be present at the designated start time of the pre-bid conference
and must remain until the conference is adjourned. The County will not accept bids
from bidders arriving after the designated start time or departing prior to
adjournment of the pre-bid conference.

AWARD OF THE CONTRACT FOR THIS PROJECT SHALL BE SUBJECT TO
LOCAL VENDOR PREFERENCE IN ACCORDANCE WITH WALTON COUNTY
PURCHASING POLICIES AND PROCEDURES (PP017).

Application for Local Preference is attached to this Invitation to Bid.
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ONE ORIGINAL AND THREE (3) COPIES of each bid must be submitted on the
prescribed bid form and accompanied by bid security in an amount not less than five
percent (5%) of the base bid amount, on the prescribed form, payable to the Board of
County Commissioners, Walton County. All subcontractors and suppliers shall be declared
on the prescribed Subcontractors Declaration Form.

The successful Bidder will be required to furnish the necessary additional bond(s)
for the faithful performance of the Contract, as prescribed in the Contract Documents.

All Bid Bonds, Payment and Performance Bond(s), Insurance Contracts and
Certificates of Insurance shall be either executed by or countersigned by a licensed
resident agent of the surety or insurance company having its place of business in the State
of Florida. Further, the Surety or insurance company shall be duly authorized and qualified
to do business in the State of Florida and shall have an A. M. Best rating of V-A better and
who is listed on the United States Treasury Department's T-list as acceptable to issue
bonds for the applicable dollar amount.

The Bid may be withdrawn prior to the date and time of bid opening. Bids shall
remain open and subject to acceptance for a period of thirty (30) calendar days after the
date of bid opening, but the County at its sole discretion may release any Bid and Bid
security. No bidder may withdraw its Bid for a period of thirty (30) calendar days after the
date of Bid opening.

In order to perform work on public contracts, the successful Bidder shall have all
licenses and permits required by federal, state, and local statutes, regulations and
ordinances.

The County will award the bid to the lowest, most responsive responsible bidder that
is most qualified to perform the job according to the specifications and qualifications listed
in the Invitation to Bid. Bidders shall provide documentation that they can perform the
required services along with documentation of past and present projects of this same
nature, along with references. Failure to provide said documentation will result in bid being
found non-responsive.

Before a Contract will be awarded for the Project contemplated herein, the County
will conduct such investigations as is necessary to determine the performance record and
ability of the apparent low bidder to perform the size and type of Project specified under the
Contract. County reserves the right to reject bids from bidders whose Dun &
Bradstreet Comprehensive Report, past work performance with the County and other
governmental agencies, including timeliness of completion of projects and history of
payment to subcontractors or materialmen are deemed by the County to be
unsatisfactory. The Bidder shall submit with its bid detailed written evidence of experience
and current commitments necessary to allow the County to evaluate the bidder's
qualifications. Failure to do so will result in bid being found non-responsive.
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In the event the apparent low bid submitted by a responsive, responsible bidder
exceeds the County's budget for the Project, the County reserves the right to value
engineer the published scope of work in order to effect deductive cost changes. In light of
the modified scope of work, the County shall review the three lowest bids submitted by
responsive, responsible bidders in order to select one bidder to whom to award the
contract.

The County reserves the right to reject any or all Bid(s), and may postpone the
award of the Contract for a period of time which shall not extend beyond thirty (30)
calendar days from the bid opening date.

A person or an affiliate who has been placed on the convicted vendor list following a
conviction for public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of
real property to a public entity, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in
Section 287.017, Florida Statutes, for CATEGORY TWO for a period of thirty-six (36)
months from the date of being placed on the convicted vendors list.

Walton County, as a political subdivision of the State of Florida, shall comply with
Executive Order Number 11-02, dated January 4, 2011, and shall require that contractors
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of: (a) all persons employed during the contract term by the
contractor to perform employment duties within Florida; and (b) all persons (including
subcontractors) assigned by the contractor to perform work pursuant to the contract with
the County.
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WALTON COUNTY
LOCAL PREFERENCE APPLICATION

PROJECT NAME: HEWETT BAYOU STORMWATER RETROFIT
ITB NO.: 016-037

Name of Business:
Address:
City, State: Zip code:

| hereby certify under penalty of perjury that my business qualifies as a local
vendor/contractor in accordance with Walton County Purchasing Policies and Procedures,
Procedure No: PP0O17.

] My business maintains its principal place of business within Walton County; OR

] My business has maintained a permanent place or places of business within Walton

County and has employed people who live in Walton County on a regular and continuing
basis for at least six (6) months prior to the advertising of this Invitation to Bid.

Signature

Date
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INSTRUCTIONS TO BIDDERS

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT
BID NO.: 016-037

DEFINED TERMS

The term "Bidder" shall mean one who submits a Bid directly to the County, as
distinct from a sub-bidder, who submits a bid to a Bidder. The term "Responsible and
Responsive Bidder" means a person or entity who has submitted a bid which
conforms in all material respects to the requirements set forth in the Bidding Documents
and has the capability, in all respects, to perform fully the contract requirements, and
the tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance. The term "Bidding
Documents” includes the Invitation to Bid, Instructions to Bidders, Construction
Contract, the Bid Form, and detailed specifications and plans prepared by —Tetra Tech,
including all addenda issued prior to receipt of Bids). The term “A sealed bid” shall
mean a bid which has been placed in an envelope and closed in such a manner that
requires the closure be broken in order to open the envelope, and would likely reveal
tampering if an attempt were made to open the bid before bid opening.

COPIES OF BIDDING DOCUMENTS

1. Complete sets of the Bidding Documents stated in the Invitation to Bid
may be obtained from Central Purchasing upon payment of FIFTEEN DOLLARS
($15.00). Make check payable to the Board of County Commissioners, Walton County.
The price paid for the documents is not refundable.

2. Complete sets of Bidding Documents must be used in preparing bids;
neither the County nor Engineer assumes any responsibility for errors or
misinterpretations resulting from the use of incomplete sets of Bidding Documents.

3. The County and Engineer in making copies of Bidding Documents
available on the above terms do so only for the purpose of obtaining Bids on the
Project and do not confer a license or grant for any other use.

QUALIFICATIONS OF BIDDERS
To demonstrate qualifications to perform the Project, each Bidder shall submit

with their bid detailed written evidence of experience completing projects of the nature
and scope similar to the project described in this Invitation to Bid, documentation of
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current commitments, a copy of their occupational and state contractor license, and
such information as is required in the Questionnaire, enclosed with the bidding
document. Each Bidder must also be prepared to submit within five (5) business days of
the County's request, written evidence, such as licenses, financial data, previous
experience, present commitments and other such data as may be requested by the
County. Each Bid must contain evidence of Bidder's qualification to do business in the
State of Florida. Specifically, the Bidder shall have all licenses and permits required by
federal, state, and local statutes, regulations and ordinances.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE

1. It is the responsibility of each Bidder before submitting a Bid, to (a)
examine the Contract Documents thoroughly, (b) visit the site to become familiar with
local conditions that may affect cost, progress, performance or completion of the
Project, including the time and cost in obtaining any necessary fee or permit (c)
consider federal, state and local laws and regulations that may affect cost, progress,
performance or completion of the Project (d) study and carefully correlate Bidder's
observations with the Contract Documents, (e) notify the County of any conflicts, errors
or discrepancies in the Contract Documents, and (f) attend any mandatory pre-bid
meeting. The County does not assume responsibility for the accuracy or completeness
of the Contract Documents or for any additional reports, drawings and specifications
that may be made available for viewing by the County to any Bidder on request.

2. Before submitting a Bid, each Bidder will, at the Bidder's own expense,
make or obtain any additional information and data which pertain to the physical
conditions (surface, subsurface, underground facilities) at or contiguous to the site
which may affect cost, progress, performance or completion of the Project and which
Bidder deems necessary to determine its bid for performing and completing the Project
in accordance with the time, price and other terms and conditions of the Contract
Documents.

3. On request, in advance, the County will provide each Bidder access to the
site to conduct such explorations and tests as each Bidder deems necessary for
submission of a Bid. Bidder shall fill all holes, clean up and restore the site to its former
condition upon completion of such explorations.

4, Temporary construction facilities and storage of materials and equipment
will be provided by Bidder.

5. The submission of a Bid will constitute an incontrovertible representation
by Bidder that Bidder has complied with every requirement of these Instructions to
Bidders including visiting the site to become familiar with local conditions that may affect
the cost, progress, performance or completion of the Project; that without exception the
Bid is premised upon performing and furnishing of the labor, services, equipment and
materials required by the Contract Documents in accordance with such means,
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methods, techniques, sequences or procedures of construction as may be indicated in
or required by the Contract Documents; and that the Contract Documents are sufficient
in scope and detail to indicate and convey understanding of all terms and conditions for
performance and completion of the Project.

INTERPRETATIONS AND ADDENDA

1. All questions about the meaning or intent of the Contract Documents are
to be directed in writing to the County Purchasing Agent. DIRECTING QUESTIONS TO
ANY OTHER COUNTY STAFF, PROJECT ENGINEER, OR ANY OTHER PERSON IS
PROHIBITED AND WILL RESULT IN BID BEING DISQUALIFIED.. Interpretations or
clarifications considered necessary by the County in response to such questions will be
issued by Addenda disseminated to all parties recorded as having received the Bidding
Documents. QUESTIONS MUST BE SUBMITTED TO PURCHASING NO LATER
THAN 12:00 NOON ON OCTOBER 25, 2016. Only questions answered by formal
written Addenda will be binding. Oral and other interpretations or clarifications will be
without legal effect.

2. Addenda may be issued to modify the Bidding Documents as deemed
appropriate by the County.

BLACKOUT PERIOD

There shall be a blackout period during which no information shall be released
regarding bids submitted to the County in response to an Invitation to Bid. This blackout
period shall occur between the time bids are received at the Walton County Office of
Central Purchasing and the time the Board of County Commissioners provides notice of
an intended decision or until 30 days after opening the bids, whichever is earlier.

BID SECURITY

1. Each Bid must be accompanied by Bid security in an amount of five
percent (5%) of the Bidder's base bid price made payable to Board of County
Commissioners, Walton County, and in the form of a certified bank check or a Bid Bond
on the form attached, issued by a surety authorized to conduct business in the State of
Florida and having an A. M. Best rating of V-A or better and who is listed on the United
States Treasury Department's T-list as acceptable to issue bonds for the applicable
dollar amount.

2. The Bid security of the Successful Bidder will be retained until such Bidder
has executed the Contract, and has furnished the required Performance and Payment
Bond(s) and Certificates of Insurance. If the Successful Bidder fails to execute and
deliver the Contract, or furnish the required Performance and Payment Bond(s) and
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Certificates of Insurance, within seven (7) calendar days after the Notice of Award, the
County may annul the Notice of Award and the Bid security of that Bidder will be
forfeited. The Bid security of other Bidders may be retained by the County until seven
(7) calendar days after the Notice of Award, whereupon Bid security furnished by such
Bidders will be returned.

3. Failure to submit an appropriate Bid security shall result in the Bid being
declared unresponsive.

SUBSTITUTE OR "OR-EQUAL" ITEMS

The use of brand names is for the purpose of describing the standard of quality,
performance, and characteristics desired and is not intended to limit or restrict
competition. Equipment or materials determined by the County to be substantially
equivalent to that equipment or materials specified by brand name will be considered for
award.

CONTRACT TIME AND LIQUIDATED DAMAGES

Contractor shall substantially complete the Project within ONE HUNDRED
TWENTY (120) calendar days of issuance of the Notice to Proceed. Final completion of
the project shall be accomplished within THIRTY (30) calendar days from the date a
punch list of the remaining items to be completed is issued by the County. Failure to
achieve substantial completion within the designated time may result in the County
imposing liquidated damages in the amount of ONE THOUSAND ONE HUNDRED
FIFTY DOLLARS ($1,150.00) per day. Failure to achieve final completion within the
designated time may result in the imposition of liquidated damages of FIVE HUNDRED
SEVENTY FIVE DOLLARS ($575.00) per calendar day and shall accrue until
Application for Final Payment has been approved by the County, These liquidated
damages represent a reasonable estimate of the County’s extra expenses and losses
for denied use of the facility, financing costs, additional extended overhead, and any lost
revenues. These liquidated damages do not constitute a penalty or forfeiture.

BID FORM

1. The Bidder shall use the Bid Form included with the Bidding Documents.
Failure to use the Bid Form shall result in the Bid being declared un-responsive. All
blanks on the Bid Form must be completed in ink or by typewriter.

2. Bids by corporations must be executed in the corporate name by the
president or a vice-president (or other corporate officer accompanied by evidence of
authority to sign), and the corporate seal must be affixed and attested. The corporate
address and state of incorporation must be shown below the signature.
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3. Bids by partnerships must be executed in the partnership name and
signed by a partner, whose title must appear under the signature, and the official
address of the partnership must be shown below the signature.

4. All bids shall be notarized and names must be typed or printed below the
signature. The Bid shall contain an acknowledgement of receipt of all Addenda (the
numbers of which must be filled in on the Bid Form). The contact person, address and
telephone number for communications regarding the Bid must be shown.

5. Each bid must be accompanied by a Public Entity Crimes Form (PUR
7068), Certificate of Compliance with the Trench Safety Act, Section 553.60, Florida
Statutes, et. seq., Questionnaire, Drug Free Workplace Certification, and a
Subcontractor Declaration on the form provided stating the name, type of work to be
performed, and percent of the total Base Bid from each subcontractor scheduled to
perform more than 2% of the Project.

SUBMISSION OF BIDS

Bids shall be submitted at the time and place indicated in the Invitation to Bid and
shall be enclosed in an opaque sealed envelope, marked with the Project title (and, if
applicable, the designated portion of the Project for which the Bid is submitted) and
name and address of the Bidder and accompanied by the bid security, Public Entity
Crimes Statement (PUR 7068), Certificate of Compliance with the Trench Safety Act (if
applicable), Subcontractors Declaration, Drug Free Workplace Certification, and other
required documents. The Bid submission shall bear the notation "BID ENCLOSED" on
the face of the envelope in large and conspicuous letters. Bidder is solely responsible
for ensuring and verifying that its bid is in fact delivered to and received by the County
by the submission deadline.

MODIFICATION AND WITHDRAWAL OF BIDS

1. Bids may be modified or withdrawn by an appropriate document duly
executed (in the manner that a Bid must be executed) and delivered to the place where
Bids are to be submitted at any time prior to the opening of Bids.

2. Bids may not be withdrawn for a period of thirty (30) calendar days after
the date of bid opening.
BIDS TO REMAIN SUBJECT TO ACCEPTANCE

All bids shall remain open and subject to acceptance for a period of thirty (30)

calendar days after the date of Bid opening, but the County at its sole discretion may
release any Bid and return the Bid security prior to that date.
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AWARD OF CONTRACT

1. The County reserves the right to reject any and all bids for any reason
or for no reason as may be deemed necessary by the County to be in its best interest,
including but not limited to bids from any contractor who has failed to successfully
complete a previous project to the satisfaction of the County. The County further
reserves the right to waive any and all informalities, and reserves the right to reject all
nonconforming, unresponsive, unbalanced or conditional Bids. The County reserves
the right to reject the Bid of any Bidder if the County believes that it would not be in the
best interest of the Project to make an award to that Bidder, because the Bid is not
responsive or responsible, or the Bidder is unqualified or of doubtful financial ability or
fails to meet any other pertinent standard or criteria established by the County. The
County also reserves the right to enter into contract negotiations with a qualified,
responsible, and responsive Bidder who submits the lowest bid. If the County and the
low Bidder cannot negotiate a successful contract the County may terminate such
negotiations and begin negotiations with the qualified, responsible, and responsive
Bidder who submits the next lowest bid. No Bidder shall have any rights against the
County arising from such negotiations. Discrepancies in the multiplication of units of
work and unit prices will be resolved in favor of the unit prices. Discrepancies between
the indicated sum of any column of figures and the correct sum thereof will be resolved
in favor of the correct sum. Where numeric data is given both in Arabic numerals and in
written language, and where there exists a discrepancy between an Arabic numeral and
written language, the written language shall be presumed to be correct and the Arabic
numeral presumed incorrect.

2. In the event the apparent low bid submitted by a responsive, responsible
bidder exceeds the County's budget for the Project, the County reserves the right to
value engineer the published scope of work in order to effect deductive cost changes. In
light of the modified scope of work, the County shall review the three lowest bids
submitted by responsive, responsible bidders in order to select one bidder to whom to
award the contract.

3. The County reserves the right to delete any Bid items and the total Bid
shall be determined as the sum of the Bid items awarded. In evaluating Bids, the
County will consider the qualifications of the Bidders, whether or not the Bids comply
with the prescribed requirements, time of completion and other data, as may be
requested in the Bid Form or prior to the Notice of Award. The County may conduct
such investigations as the County deems necessary to assist in the evaluation of any
Bid and to establish the responsibility, qualifications and financial ability of Bidders,
proposed Subcontractors, Suppliers and other persons and organizations to perform
and complete the Project in accordance with the Contract Documents to the County's
satisfaction within the prescribed time. The County may consider the operating costs,
maintenance requirements, performance data and guarantees of major items of
materials and equipment proposed for incorporation in the Project when such data is
required to be submitted prior to Notice of Award.
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If the contract is to be awarded, it will be awarded to the responsible and
responsive Bidder submitting the lowest bid whose evaluation by the County indicates
to the County that the award will be in the best interest of the Project. The County will
give the Successful Bidder a Notice of Award within thirty (30) days after the day of the
Bid opening.

BID PROTEST

Any person or entity whose bid is rejected, in whole or in part, or who submits a
bid but is not awarded the contract, may protest such decision. Written notice of intent
to file a bid protest must be submitted with the Purchasing Agent or Finance director
within twenty-four (24) hours after the Board’s declaration of its intention with regard to
an award. Written protest must be submitted to Purchasing Agent or Finance Director
within ten (10) calendar days after filing written notice of intent.

Each written protest must be accompanied by a bid protest bond in the form of a
certified check, cashier's check or money order made payable to the Board of County
Commissioners, in an amount not less than five percent (5%) of the lowest responsible
bid / proposal received by the County.

The condition of the protest bond shall be that, should the protest be determined
to be without merit and non-valid, the bond shall be forfeited to the County in its entirety

PUBLIC ENTITY CRIMES

A person or an affiliate who has been placed on the convicted vendor list
following a conviction for public entity crime may not submit a bid on a contract to
provide any goods or services to a public entity, may not submit a bid on a contract with
a public entity for the construction or repair of a public building or public work, may not
submit bids on leases of real property to a public entity, may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO
for a period of thirty-six (36) months from the date of being placed on the convicted
vendors list.
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BID FORM & SCHEDULE

TO: BOARD OF COUNTY COMMISSIONERS, WALTON COUNTY, FLORIDA
Post Office Box 1355
DeFuniak Springs, Florida 32435

HEWETT BAYOU STORMWATER RETROFIT
BID NO.: 016-037

The County's contact person for additional information on this proposal:

Name: Glyndol Johnson, Purchasing Agent
Telephone Number: 850-951-7055
Fax Number : 850-892-8145

Contractor's contact person for additional information on this bid (please provide)

Name:
Title:
Address:

City/State/Zip:

Phone:

Fax:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter referred to as the "Bidder," declares that the only persons or
parties interested in this bid proposal are those named herein, that this bid proposal is, in all
respects, fair and without fraud, that it is made without collusion with any employee or official of the
County, and that the bid proposal is made without any connection or collusion with any person
submitting another bid proposal on this Project.

The Bidder further declares that it has visited the Project site, inspected the plans and
specifications, examined all the Contract Documents, and has satisfied itself to the quantities
involved, including materials and equipment and the conditions of work involved, including the fact
that the description of work and materials, as included herein, is brief and is intended only to
indicate the general nature of the Project and to identify the said quantities with the detailed
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requirements of the Contract Documents, and this bid proposal is made according to the provisions
and under the terms of the Contract Documents which are made a part of this bid proposal.

CONTRACT EXECUTION, CERTIFICATES OF INSURANCE AND BONDS

If this Bid is awarded to Bidder, Bidder agrees to acknowledge the terms and conditions of
the Contract and return a signed Contract with any required Performance and Payment Bond(s)
and Certificates of Insurance to the County, within TEN (10) calendar days after Notice of Award.
Failure to do so will result in loss of surety.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work on the Project within TEN (10) calendar days after
the date of issuance of the Notice to Proceed and to substantially complete the Project within ONE
HUNDRED TWENTY (120) calendar days of issuance of the date of the Notice to Proceed and to
finally complete the Project within THIRTY (30) calendar days from the date a punch list of
remaining items is issued by the County. The Contractor shall comply with all specific completion
dates and sequences indicated elsewhere in the Contract Documents.

ADDENDA

The bidder hereby acknowledges that it has received Addenda No.'s

, (Bidder shall insert No. of each Addendum received) and agrees that aII
addenda |ssued are hereby made part of the Contract Documents, and the bidder further agrees
that this bid proposal(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that any and all applicable federal, state and local sales and use taxes
that are incurred by the Bidder are included in the stated bid price for the Project. The County is
tax exempt from federal excise and state sales tax.

LUMP SUM BID FOR THE HEWETT BAYOU STORMWATER RETROFIT PROJECT.

The Bidder agrees to accept as full payment for the work proposed under this Project, as
specified in the Contract Documents which include but are not limited to Walton County Hewett
Bayou Stormwater Retrofit, Tt # 200-11616-15005; issued August, 2016, consisting of sheets
G-000 and G-001, C-101 through C-109, C-501 through C-505, prepared by Tetra Tech; and
Project Manual, Walton County Hewett Bayou Stormwater Retrofit, Tt #200-11616-15005,
dated August, 2016, prepared by Tetra Tech, and based upon the undersigned's own estimate of
the quantities and costs, including the cost of any necessary fee or permit, the following lump sum
of:

Dollars and

Cents ($ )-
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BIDDER
The name and address of the Bidder submitting this Bid is:

Name:

Title:

Address:
City/State/Zip:

which is the address to which all communications concerned with the Bid and with the Contract
shall be sent.

The names of the principal officers of the corporation submitting this bid proposal, or of the
partnership, or of all persons interested in this bid proposal as principals are as follows:

DATED this ____ day of , 2016.
BIDDER:
CORPORATE SEAL
IF APPLICABLE By:
Printed Name:
As Its:
Address:

W:\Board of County Commissioners\Legal Services\Lega\CONTRACTS\2016 Procurement\Hewett
Bayou Stormwater Retrofit\Bid Form & Schedule NEEDS BID SCHEDULE.doc
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IF NOT A CORPORATION

STATE OF FLORIDA

COUNTY OF
Before me this day personally appeared (Name of Bidder)
(Title)  and (Name of Bidder)
(Title) of (Address)
Florida to me well known to be the persons described herein and who executed the

foregoing instrument and who acknowledges that said execution was done freely and voluntarily
for the uses and purposes therein expressed.

Witness my hand and seal this ____ day of , 2016.

NOTARY PUBLIC
[SEAL] Commission No:

My Commission Expires:

IF CORPORATION

STATE OF FLORIDA

COUNTY OF
Before me this day personally appeared (Name of Bidder)
(Title)  and (Name of Bidder)
(Title) of (Address)
Florida to me well known to be the persons described herein and who executed the

foregoing instrument and who acknowledges that they did so as officer(s) of said corporation all by
and with the authority of the Board of Directors of said corporation.

Witness my hand and seal this ___ day of , 2016.

NOTARY PUBLIC
[SEAL] Commission No:
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BID SCHEDULE
NOTE: BIDS shall include sales tax and all other applicable taxes and fees.

This is a LUMP SUM BID. The following Bid Schedule is intended as a general recap of the
work involved, it is NOT an all inclusive detail of everything required to do this job. It is the
contractor’s responsibility to carefully review the plans, specifications, and project to determine
what is needed to do the whole job, and to reflect this in his LUMP SUM BID. This basis of
award will be the total base bid for the project. IF DURING THE BID PROCESS, THE
CONTRACTOR NOTICES A DISCREPANCY BETWEEN THE WORK REQUIRED AND THIS
BID SCHEDULE HE MUST BRING IT TO THE ENGINEER’S ATTENTION BEFORE THE BID
DATE.

NOTE: The unit prices listed above will be used as the basis for computing the value of any
change orders either additive or deductive. THE OWNER RESERVES THE RIGHT TO
REJECT ANY OR ALL BIDS.

HEWETT BAYOU STORMWATER RETROFIT

Item Quantity Unit Unit Price Sub-Total
General Requirements, Bonds, and

Insurance 1 LS
Mobilization/Demobilization 1 LS
Maintenance of Traffic 1 LS
Project Sign EA
Erosion and Sedimentation Control 1 LS
Swale Grading 1 LS
Excavate and Dispose of Unsuitable Material cYy
14" x 23" RCP LF
19" x 30" RCP LF
30-inch RCP LF
36-inch RCP LF
42-inch RCP LF
48-inch RCP LF
FDOT Straight Type Endwall EA
FDOT Type "E" Inlet EA
FDOT Type J-8 Manhole (D=5") EA
Mitered End Section EA
Mill and Resurface Roadway LF
Open Cut Roadway Replacement SF
FDOT Type D Curb LF
Guardrail LF
Concrete Driveway Replacement EA
Embankment CcY
Geogrid SF
Shoring 1 LS
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Item Quantity Unit Unit Price Sub-Total
Dewatering 1 LS
Restoration 1 LS
Signing and Marking 1 LS
Utility Coordination Allowance 1 LS $2,000.00 $2,000.00
All other items not included in the above 1 LS

Total Lump Sum

Note: Contractor to confirm project quantities within project limits. Accurate quantities will be a

basis of the bid award.

The unit prices listed above will be used as the basis for computing the value of any change
orders either additive or deductive. THE OWNER RESERVES THE RIGHT TO REJECT ANY

OR ALL BIDS.

Respectfully submitted:

Signature

Address

Title

Date
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BID NAME: HEWETT BAYOU STORMWATER RETROFIT
BID NUMBER: 016-037

BID AMOUNT: $

NOTE: The unit prices listed above will be used as the basis for computing the value of any
change orders either additive or deductive. THE OWNER RESERVES THE RIGHT TO
REJECT ANY OR ALL BIDS.

Respectfully submitted:

Signature Address

Title Date

License Number (if applicable)

(SEAL - if bid is by a corporation)

ATTEST:
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FLORIDA BID BOND
HEWETT BAYOU STORMWATER RETROFIT

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that ,
hereinafter referred to as the "Principal”, and , a

corporation duly organized under the laws of the State of Florida having its principal place of
business at in the State of
and authorized to do business in the State of Florida, as Surety, are held
and firmly bound unto Walton County, Florida, a political subdivision of the State of Florida,
hereinafter referred to as the "Obligee", in the full and just sum of 5% of the Contract Price,
as lawful money of the United States of America, the payment of which we bind ourselves,

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by
these presents.

CONDITION OF THIS BOND:

WHEREAS, the Principal contemplates submitting or has submitted a bid to the
Board of County Commissioners, Walton County, Florida for the furnishing of all labor,
materials (except those specified to be furnished by the County), equipment, machinery,
tools, apparatus, means of transportation for, and the performance of the work covered in
the proposal and the detailed drawings and specifications entitled to Walton County Hewett
Bayou Stormwater Retrofit, Tt # 200-11616-15005; issued August, 2016, consisting of
sheets G-000 and G-001, C-101 through C-109, C-501 through C-505, prepared by Tetra
Tech; and Project Manual, Walton County Hewett Bayou Stormwater Retrofit, Tt #200-
11616-15005, dated August, 2016, prepared by Tetra Tech.

WHEREAS, it was a condition precedent to the submission of said bid that a
cashier's check, certified check, or bid bond in the amount of 5% of the Contract Price be
submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter
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into a written Contract with the County for the performance of said Contract, within TEN (10)
consecutive calendar days after written notice is given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the Principal,
withinTEN (10) consecutive calendar days after written notice of such acceptance, enters
into a written Contract with the Board of County Commissioners, Walton County, Florida
and furnishes the Performance and Payment Bonds, each in an amount equal to 100% of
the bid selected by the County, satisfactory to the County, then this obligation shall be void;
otherwise the sum herein stated shall be due and payable to the Board of County
Commissioners, Walton County, Florida and the Surety herein agrees to pay said
immediately upon demand to the County in good and lawful money of the United States of
America, as liquidated damages, and not a penalty, for failure thereof of said Principal.
Should litigation be necessary to enforce any term or provision of this Bid Bond or to collect
any portion of the amount payable under this Bid Bond, then all litigation and collection
expenses, witness fees, court costs and attorney's fees shall be paid to the prevailing party.

Signed and sealed this day of , 2016.

PRINCIPAL SURETY

BY: BY:
ATTORNEY-IN-FACT

TYPED NAME & TITLE TYPED NAME & TITLE
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CONSTRUCTION CONTRACT
HEWETT BAYOU STORMWATER RETROFIT

CONTRACT NO.: 016-037

THIS CONTRACT is made this day of , 2013, between
WALTON COUNTY, FLORIDA, a political subdivision of the State of Florida, whose
address is 76 North Sixth Street, DeFuniak Springs, Florida 32433, ("County"), and
, a Florida corporation/limited liability company, who address
is , ("Contractor").

WITNESSETH: That for and in consideration of the payments and agreements
hereinafter mentioned, to be made and performed by the County, the Contractor hereby
agrees with the County to commence and complete the Hewett Bayou Stormwater
Retrofit project as described in the plans, drawings, specifications and other documents
contained in the Contract Documents, hereinafter referred to as the "Project".

ARTICLE 1. SCOPE OFWORK.
The Contractor’s duties and responsibilities are as follows.

A. The furnishing of all services, labor, equipment and material necessary to
complete the Hewett Bayou Stormwater Retrofit Project. The Project shall be performed
in strict accordance with the Contract Documents.

B. Contractor shall supervise and direct work on the Project competently and
efficiently, devoting such attention thereto and applying such skills and expertise as may
be necessary to complete the Project in accordance with the Contract Documents.
Contractor shall be solely responsible for the means, methods, techniques, sequences
and procedures of construction unless otherwise provided in the Contract Documents.
Contractor shall be responsible to see that the finished Project complies strictly with the
Contract Documents. Contractor shall perform the work on the Project in such a manner
as to cause a minimum of inconvenience to the public, travel, and adjoining property
owners.

C. Contractor shall provide all labor, material, equipment, tools, machinery,
utilities, insurance and supplies necessary for the construction of the Project in
accordance with the Contract Documents.

D. All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract Documents. If required by Project Engineer,
Contractor shall furnish satisfactory evidence (including reports of required tests) as to
the kind and quality of material and equipment. All material and equipment shall be

Drafted by the Office of the County Attorney.
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applied, installed, connected, erected, used, cleaned, and conditioned in accordance
with instruction of the applicable supplier, except as otherwise provided in the Contract
Documents.

E. The Contractor shall solely and without qualification be responsible for all
construction methods and results, for use of equipment and personnel, and for the
safety of its employees and other persons, and for the protection of public and private
property. The County shall have no right to hire or fire, nor any power of supervision or
direction, over the construction methods, nor over use of equipment or personnel unless
otherwise provided in the Contract Documents, nor for Contractor's compliance with
Local, State, and Federal laws and regulations in completing the Project.

F. The Contractor shall comply with all applicable federal, state, and local
rules and regulations in providing services to the County under this Contract. The
Contractor acknowledges that this requirement includes compliance with all applicable
federal, state, and local health and safety rules and regulations. The Contractor further
agrees to include this provision in all subcontracts issued as a result of this Contract.

G. The Contractor shall comply with the Florida Historical Resources Act
(Chapter 267, Florida Statutes), the regulations of the appropriate historic preservation
boards, as applicable, and protect against potential loss and destruction of significant
scientific, historical and archaeological data, sites and properties in connection with the
Project.

H. The Contractor shall maintain at the Project job site a full-time
superintendent who will devote 100% of his or her working hours to this Project.
Contractor shall provide competent, suitably qualified personnel to construct the work as
required by the Contract Documents. Contractor shall at all times maintain good
discipline and order at the site. Except as otherwise indicated in the Contract
Documents, all work at site shall be performed during daylight hours, Monday through
Friday, and Contractor will not permit overtime work or the performance of work on
Saturday, Sunday or any legal holiday without the County’s consent and prior notice to
Project Engineer.

l. The Contractor shall be responsible for the receiving, unloading, handling
and storage of any equipment or materials supplied or utilized by the Contractor
hereunder. Contractor shall store equipment and materials, as necessary, only in those
areas designated by the County. The Contractor shall be responsible for all storage
costs and expenses, including costs of any relocation of stored material directed by
County. Materials and equipment shall be kept neatly piled and compactly stored in
such locations that will cause a minimum of inconvenience to public travel and adjoining
property owners.

J. Before any work on the Project site is started, the Contractor shall have
prepared a written plan for Project-specific safety precautions and programs, complete
with respect to procedures and actions that the Contractor and all others intend to follow
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in order for the Contractor and all others to comply with all applicable Laws and
Regulations. The Contractor's plan for safety precautions and programs shall have been
approved and endorsed by the Contractor's designated safety representative. The
Contractor shall submit a copy of the safety plan to the County. Submittal of the plan
shall in no manner be implied to impose a duty on the part of the County to review or
approve said plan.

K. The Contractor shall be responsible for coordinating any exchange of
material safety data sheets or other hazard communication information required to be
made available to or exchanged between or among employers at the site in accordance
with all applicable Laws and Regulations.

L. The Contractor shall clean the project site during progress of the work,
and at completion of the Project. Waste materials, debris and rubbish shall be removed
from the site periodically and disposed of at a legal disposal area away from the site.

M. The County may undertake to award other contracts for additional work,
and the Contractor shall fully cooperate with other contractors and County employees
and carefully coordinate his own work to such additional work as may be directed by the
County. The Contractor shall not commit or permit any act which will interfere with the
performance of work by any other contractor or by County employees.

N. Any discrepancies found between the drawings and specifications and site
conditions or any inconsistencies or ambiguities in the drawings or specifications shall
be immediately reported to the County who shall promptly correct such inconsistencies
or ambiguities_in writing.. Any work done by Contractor after such findings, until
authorized, will be done at Contractor’s risk.

Omissions from the drawings and specifications or the misdescription of details
of work which are manifestly necessary to carry out the intent of the drawings and
specifications, or which are customarily performed, shall not relieve the Contractor from
performing such. omitted or misdescribed details of the work, but they shall be
performed as if fully and correctly set forth and described in the drawings and
specifications.

It is understood that the Contractor has, by personal examination and inquiry,
satisfied himself as to the local conditions and as to the meaning, requirements, and
reservations of the specifications and drawings.

ARTICLE 2. COMPENSATION.

A. Total lump sum compensation for the Scope of Work of this Contract shall be
in the amount  of and __[100THS DOLLARS
% ). All costs and expenses of the work contemplated by the Project
described in these Contract Documents shall be considered as part of the general cost
of doing the work and are included in the compensation.
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B. Within 20 calendar days after the execution of the Contract, the Contractor
shall submit an initial (baseline) Progress Schedule in critical path method (CPM) form,
using software generally accepted in the construction industry. The schedule shall be
submitted to the County for approval prior to the first Application for Progress Payment.
The Progress Schedule shall be updated and submitted with each Application for
Progress Payment. Failure on the part of the Contractor to progress with the Project in
strict accordance with the Progress Schedule shall constitute grounds for increasing the
retention of progress payments from 10% to 15% during the period the Contractor is not
progressing in strict accordance with the Project Schedule.

C. Within 20 calendar days of execution of this Contract but not less than 15
calendar days before the first Application for Progress Payment is to be submitted,
Contractor shall submit to County a Schedule of Values covering various general and
specific tasks enumerated by the County: The Schedule of Values shall contain for
each enumerated task an estimate of the value that may be ascribed to completion of
the task. Said Schedule of Values must be approved by the County prior to the
payment of the first Application for Progress Payment. Failure to provide a Schedule of
Values acceptable to the County shall result in a delay of first payment until an
acceptable Schedule of Values is submitted and approved by County.

D. Payments shall be made in accordance with the Florida Prompt Payment
Act.

1. On the 20th day of each month Contractor shall submit to the
Project Engineer for review and approval an Application for Progress Payment,
and shall submit a revised Progress Schedule and updated As-Built drawings of
the Project. The Application for Progress Payment shall specify the value of the
work performed on the Project to date, the value of the materials stored on site at
the close of this period, the amount of the previous progress payment(s) and the
amount retained.

2. Upon verification. by the Project Engineer that the work on the
Project specified in the Application for Progress Payment has been completed,
the Project Engineer shall approve the application and submit the same to the
County Finance Director. The Application for Progress Payment, approved by
the Project Engineer, will be deemed received by the County on the date the
Application for Progress Payment, is stamped as received by the County Finance
Director. Notwithstanding the Project Engineer's approval of the Application for
Progress Payment, the County shall retain the right to reject the application
within twenty (20) business days of the date the approved application is stamped
as received by the County Finance Director. Such rejection shall be in writing
and shall specify the deficiency and action necessary to make the application
proper. The County shall pay Contractor for Ninety percent (90%) of the value of
the work completed on the Project; ten percent (10%) shall be retained by the
County. The value of the work completed on the Project shall be calculated by
taking a percentage of the value ascribed to an enumerated general task in the
Schedule of Values that is equal to the percentage of work completed on that
task. Approved progress payments shall be paid within twenty (20) business
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days of the date the approved Application for Progress Payment is stamped as
received by the County Finance Director in accordance with the Florida Prompt
Payment Act. If an application is rejected by the County, payment shall be made
within ten (10) business days after the date the corrected application is stamped
as received by the County Finance Director or the first business day after the
next regularly scheduled meeting of the Board of County Commissioners held
after the corrected application is stamped as received by the County Finance
Director whichever should occur later. Applications for Final Payment shall be
submitted to the Project Engineer for approval. < The Final Payment of the Ten
percent (10%) retainage shall be paid within twenty (20) business days after the
approved Application for Final Payment is-stamped as received by the County
Finance Director, subject to final approval and acceptance of the Project by the
County.

3. As a prerequisite to each progress payment hereunder, the
Contractor shall furnish to the County a Waiver of Right to Claim Against
Payment Bond (Progress Payment), in the form specified in. Section 255.05,
Florida Statutes, from each subcontractor, person, firm or corporation who
provided work, labor, equipment, or materials for the Project, to the date of the
preceding progress payment. In addition, the Contractor shall furnish proof to the
County of the payment of all laborers working directly for the Contractor through
the date of each preceding progress payment. As a prerequisite to final payment
hereunder, the Contractor shall furnish to the County a Waiver of Right to Claim
Against Payment Bond (Final Payment), in the form specified in Section 255.05,
Florida Statutes, from each subcontractor, person, firm or corporation who
provided work, labor, equipment or materials for the Project, and furnish proof to
the County of the payment of all laborers working directly for the Contractor
through the entire term of the Project.

4, Payment shall not be payable or due at the option of County in the
event any of the following conditions exist:

a. Defective or damaged work on the Project is not remedied;

b. Contractor fails to make proper application for payment;

C. Contractor becomes bankrupt or insolvent;

d. This Contract or any other Contract between County and
Contractor is in breach;

e. Any insurance required of Contractor ceases to be effective
or in force;

f. Any surety providing a bond required of Contractor ceases to
be effective or in force;

g. If the Contractor fails to maintain monthly updated As-Built

drawings and revised Progress Schedule.

E. All representations, indemnifications, warranties and guaranties made in,

required by or given in accordance with the Contract Documents, as well as all
continuing obligations indicated in the Contract Documents, will survive final payment,
completion and acceptance of the Project and termination or completion of the Contract.
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ARTICLE 3. CONTRACT TIME.

A. Contractor shall substantially complete the Project within ONE HUNDRED
TWENTY (120) calendar days of issuance of the Notice to Proceed. Final completion of
the Project shall be accomplished within THIRTY (30) calendar days from the date a
punch list of the remaining items to be completed is issued by the County. Substantial
completion shall be defined as the point where the Project is NINETY PERCENT (90%)
complete and can be used for the purpose it was intended. Final completion shall be
defined as completion of the Project in all respects and in accordance with the Contract
Documents as approved and accepted by the County. An additional Notice to Proceed
shall not be required for any Change Order. The Contractor shall work on the Project
continuously and expeditiously from the time of issuance of Notice to Proceed. In the
event that Contractor is delayed by acts of God, changes in the Project, extras to the
Project, or failure of the owner to make timely and proper payments, then Contractor
shall, within forty-eight (48) hours of start of the delay, give written notice and request to
the County for an extension of time. Failure to give timely notice within forty-eight (48)
hours shall be deemed as a waiver of any claim for an extension of time to complete the
Project.

B. LIQUIDATED DAMAGES.

1. SUBSTANTIAL COMPLETION. The County shall withhold and
collect from Contractor liquidated damages in.the sum of ONE THOUSAND ONE
HUNDRED FIFTY AND 00/100THS DOLLARS ($1,150.00) per calendar day, for every
calendar day the Project’s substantial completion exceeds the Contract's substantial
completion date.

2. FINAL COMPLETION. The County shall withhold and collect from
Contractor liquidated damages in the sum of FIVE HUNDRED SEVENTY FIVE AND
00/100THS DOLLARS ($575.00) per calendar day if punch list items have not been
completed within ($575.00) calendar days after the County’s issuance of the punch list.
Liquidated damages for punch list.items shall commence on the THIRTY FIRST (31°7)
calendar day after the County’s issuance of the punch list and accrue until Application
for Final Payment has been approved by the County.

3. LIQUIDATED DAMAGES NOT A PENALTY. These liquidated
damages represent.a reasonable estimate of the County’s extra expenses and losses
for denied use of the facility; financing costs, additional extended overhead, and any lost
revenues. The Contractor agrees that these liquidated damages do not constitute a
penalty or forfeiture.

C. NO DAMAGES FOR DELAY/CUMULATIVE IMPACT. Contractor shall not
be entitled to any recovery for loss, expense or damage due to delay. The Contractor
shall not be entitled to any recovery for loss, expense or damage as a result of
cumulative impact due to change orders.

ARTICLE 4. THE COUNTY'S RESPONSIBILITY.
Except as provided in the Scope of Work, the County’s responsibilities are as
follows:

Drafted by the Office of the County Attorney.
Approved by the Board of County Commissioners , 2016.

Page 6 of 18



A. To designate the Director of Public Works or his designee to act on the
County’s behalf with respect to the Scope of Work. Only the Walton County Board of
County Commissioners shall have the authority to issue change orders.

B. To designate Timothy A. Vanderwalker, P.E., as the Project Engineer and to
notify Contractor of any changes in the Project Engineer.

C. County shall pay the Contractor for construction of the Project in
accordance with Article 2.

ARTICLE 5. CONTRACT DOCUMENTS.
The Contract Documents which comprise this Contract between the County and
the Contractor consist of:
A. This Contract;
B. Bid Form submitted by Contractor;
C. Drawings entitled Walton County Hewett Bayou Stormwater Retrofit, Tt #
200-11616-15005; issued August, 2016, consisting of sheets G-000 and
G-001, C-101 through. C-109, C-501 through C-505, prepared by Tetra
Tech;

D. Project Manual, Walton County Hewett Bayou Stormwater Retrofit, Tt
#200-11616-15005, dated August, 2016, prepared by Tetra Tech;

E. Change Order(s);

F. The Notice of Award

G. The Notice to Proceed;

H. Any written. amendments, modifications or Addenda to this Contract;

l. Walton County Invitation to Bid No. _ for and

J. Instructions to Bidders;

In the event of a conflict between any documents comprising this Contract, the
documents shall be construed in the following order of priority: 1) the terms of this
Contract; 2) the provisions of the Invitation to Bid No. 016-037 for Hewett Bayou
Stormwater Retrofit, and then 3) the Contractor’s bid response to Bid No. 016-037..

ARTICLE 6. BONDS

A. Contractor shall furnish performance and payment Bonds with the
executed Contract, each in an amount at least equal to the Contract Price as security
for the faithful performance and payment of all Contractor's obligations under the
Contract Documents. The Bonds shall remain in effect at least until one (1) year after
the date of final payment, except as otherwise provided by law. All bonds shall be in
substantially the form provided in, and include all required elements of, Section 255.05,
Florida Statutes. Contractor shall also furnish such other Bonds as are required by the
Contract Documents. All Bonds shall be executed by such Sureties as are authorized to
conduct business in the state of Florida and who shall have an A. M. Best rating of V-A
or better and who is listed on the United States Treasury Department's T-list as
acceptable to issue bonds for the applicable dollar amount. All Bonds signed by an
agent must be accompanied by a certified copy of the authority to act.

Drafted by the Office of the County Attorney.
Approved by the Board of County Commissioners , 2016.

Page 7 of 18



It is further mutually agreed between the parties hereto that if, at any time, the
County shall deem the Surety or Sureties upon any Bond to be unsatisfactory, or if, for
any reason, such Bond ceases to be adequate, the Contractor shall, at his expense
within five (5) business days after the receipt of notice from the County to do so, furnish
an additional or replacement Bond or Bonds on the County’s standard form, in an
amount, and with Surety or Sureties as shall be satisfactory to the County. In such
event, no further payments to the Contractor shall be deemed to be due under this
Contract until such new or additional security for the faithful performance of the work
shall be furnished in a manner and form satisfactory to the County.

It is the Contractor’s responsibility to notify the Surety of any changes affecting
the general scope of the work or change in the contract price, and the amount of the
application bonds shall be adjusted accordingly. The Contractor will furnish proof of
such adjustment to the County.

ARTICLE 7. INSURANCE.

A. Contractor shall purchase and maintain through the Contract period workers
compensation, comprehensive ¢ general liability (occurrence form), comprehensive
automobile liability, builder’s risk, and other insurance as is appropriate for the Project
being performed hereunder by Contractor, its employees, subcontractors or agents.
The amounts and types of workers compensation, comprehensive general liability
(occurrence form), and comprehensive automobile liability insurance shall conform to
the following minimum requirements:

1. Worker's Compensation. Coverage must apply for all employees
and statutory limits in compliance with the applicable state and federal laws. In
addition, the policy must include the following:

a. Employer's Liability with a minimum limit per accident in
accordance with statutory requirements.
b. Notice of Cancellation and/or Restriction. The policy must be

endorsed to provide the County with ten (10) days’ written notice of
cancellation and/or restriction.

2. Comprehensive General Liability. Coverage must include:

a. $1,000,000 combined limit per occurrence for bodily injury,
personalinjury and property damage.

b. Contractual coverage applicable to this specific contract,
including any hold harmless and/or indemnification Contract.

C. Notice of Cancellation and/or Restriction. The policy must be

endorsed to provide the County with ten (10) days’ written notice of

cancellation and/or restriction.

3. Comprehensive Automobile Liability. Coverage must be afforded on
a form no more restricted than the latest edition of the Comprehensive
Automobile Liability Policy filed by the Insurance Services Office and must
include:

a. $300,000 combined single limit per accident for bodily injury
and property damage.
b. Owned Vehicles.
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C. Hired and Non-Owned Vehicles.

d. Employee Non-Ownership.

e. Notice of Cancellation and/or Restriction. The policy must be
endorsed to provide the County with ten (10) days’ written notice of
cancellation and/or restriction.

B. Certificates of Insurance evidencing the insurance coverage specified in
this Article shall be submitted to the County with the executed Contract. The Certificates
of Insurance shall be filed with the County before this Contract is deemed approved by
the County. The required Certificates of Insurance not only shall name types of policies
provided, but also shall refer specifically to this Contract. All the policies of insurance so
required of Contractor shall be endorsed to include as additional insured the County, its
officers, employees, and agents, except for Worker's Compensation. If the initial
insurance policy expires prior to completion of the Project, renewal Certificates of
Insurance shall be furnished ten (10) days prior to the date of the policy expiration.

C. The purchase of any of the above-referenced insurance policies shall not
release the Contractor or any Surety created by this Contract from any obligation,
warranty or guarantee provided in this Contract.

D. The Insurance Company(ies) shall be authorized to conduct business in
the State of Florida.

E. Any risk of loss of completed work on the Project, or work in progress on
the Project, equipment and material stored on or off the Project Site, or in transit, shall
be borne by the Contractor through the date of final completion for the Project.

ARTICLE 8. SUBCONTRACTORS.

Contractor shall not subcontract more than FIFTY PERCENT (50%) of the work
on this Project. After receipt of the Notice of Award the successful bidder shall submit
to the County with the executed Contract any changes to the list of names of the
subcontractors or. other persons or organizations (including those who are to furnish
materials and equipment fabricated to a special design) proposed for the principal
portions of the Project. The County shall notify the successful bidder in writing after due
investigation if it has objection to any subcontractor on the list.

ARTICLE 9. CHANGE ORDER.

The work necessary to complete this Project shall only be amended by a written
change order for extra work, deletions or revisions of the Project authorized by the
County. For any given change order, the percentage of compensation allowable total for
overhead, profit and bond premium shall not exceed the percentage for those types of
cost included in the original bid. The change order shall set forth authorization to
increase or decrease the contract amount and time for completion of the Project. The
change order shall also act as a Notice to Proceed with the work specified in the change
order. If the County and Contractor cannot agree to an adjustment in compensation or
contract time the Contractor may be directed by the County, without invalidating the
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Contract, to perform any changes in the Project pending final determination of the
adjustment in compensation or contract time.

ARTICLE 10. CONCEALED CONDITIONS CLAUSE.

Should unknown physical conditions exist in the ground or in an existing structure
which are unusual in nature, or different from conditions ordinarily encountered, then
upon claim made by either party hereto within ten (10) days of notice of the condition,
an equitable adjustment shall be made. The Contractor shall provide written notice of
such concealed condition within forty-eight (48) hours of its discovery thereof. If the
parties cannot agree on the amount of the equitable adjustment, then the lowest amount
offered shall be paid or credited and the Project shall proceed with the amount of the
adjustment to be resolved later. The failure to reach agreement on an equitable
adjustment shall not be considered a material breach of this Contract for the purposes
of termination.

ARTICLE 11. WARRANTY AND GUARANTEE.

A. The Contractor warrants and guarantees to the County that all work on the
Project, including work of any subcontractor or supplier, shall be in strict conformance
with the contract documents and shall be free of Defective Work. “Defective Work” shall
mean any work, material or equipment incorporated in the Project that the Project
Engineer, in his sole discretion, determines s faulty, unsatisfactory, deficient, or
damaged, or does not strictly conform to the requirements of the Contract Documents
and all applicable state, federal, and local laws, regulations and permits, including but
not limited to those permits identified in the List of Applicable Permits. This warranty and
guarantee shall survive the one year Correction Period set forth in this Article.

B. Contractor warrants and guarantees that title to all work, materials and
equipment covered by an Application for Payment, whether incorporated in the Project
or not, will pass to the County at the time of payment free and clear of all liens, claims,
security interests and encumbrances.

C. The Contractor warrants and guarantees that any warranties of a
manufacturer for goods, materials and equipment covered by an Application for
Payment, whether incorporated in the Project or not, will pass to the County at the time
of payment.

D. The enumeration of any guarantee or warranty within the Contract
Documents shall not be construed to waive any other express or implied warranties.

ARTICLE 12. CONTRACTOR'S REPRESENTATION.
The Contractor represents to the County that:

A. The Contractor is properly certified and licensed; is solvent financially; is

experienced in and competent to complete the Project;
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B. The Contractor is familiar with all Federal, State, Local, or other regulatory
laws, ordinances and regulations, which in any manner whatsoever may affect the
Project.

C. The Contractor utilizes the U.S. Department of Homeland Security’s
E-Verify system to verify the employment eligibility of: (a) all persons employed
during the contract term by the Contractor to perform employment duties within
Florida; and (b) all persons (including subcontractors) assigned by the
Contractor to perform work pursuant to the Contract.

D. Temporary and permanent construction which shall be necessary in
performance of the Project can be constructed satisfactorily and can be used for the
purposes for which it is intended and that such construction will not injure any person or
damage any property;

E. The Contractor has examined carefully .the Contract Documents; has
examined carefully the site upon which the Project.is to be performed, has become
familiar, by its own investigation, with the various conditions which may affect the
performance of the Project; hereby acknowledges that the Contract Documents are
sufficient in scope and detail to indicate and convey understanding of all terms and
conditions of the Project; and will make no claims for compensation due based solely
upon the completeness or accuracy of the Contract Documents;

F. The Contractor has made its own estimate of the quantities required for
completion of the Project; has determined the quantities estimated in the Contract
Documents are accurate and adequate; hereby acknowledges that compensation in the
Contract-is premised upon performing and furnishing the service, labor, equipment and
materials required to complete the Project described by the Contract Documents; and
will make no claims for compensation in excess of the total compensation allowed by
this Contract for reason of accuracy or adequacy of estimates contained in the Contract
Documents;

G. The Contractor, in submitting its Bid, has complied with every requirement
of the Instructions to Bidders and has knowledge of and ability to apply the means,
methods, techniques, sequences or procedures of construction as may be indicated in
or required by the Contract Documents; and

H. In submitting a Bid for this Contract, the Contractor has not discussed its
bid or bid amount with any person that submitted or contemplated submitting a bid for
this Project nor engaged in any activity which may be collusive or fraudulent.

ARTICLE 13. TESTS AND INSPECTIONS.

A. Contractor shall give the County timely notice of readiness of the Project
for all required inspections, tests or approvals. If any work on the Project that is to be
inspected, tested or approved is covered without written concurrence of the County, it
must, if requested by the County, be uncovered for observation at Contractor’s
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expense. Neither observations by the County nor inspections, tests or approvals by
others shall relieve Contractor from its obligations to complete the Project in strict
accordance with the contract documents.

B. If any defective work on the Project is discovered upon testing or
inspection, Contractor shall promptly, without cost to the County and as specified by the
County, either correct the defective work, whether or not fabricated, installed or
completed, or, if the work has been rejected by the County, remove it from the site and
replace it with non-defective work. The Contractor shall pay for all re-inspection costs.

C. If within one year after the date of final payment or such longer period of
time as may be prescribed by law or by the terms of any applicable special guarantee
required by the Contract Documents (the Correction Period), any work on the Project is
found to be defective, Contractor shall promptly, without cost to the County and in
accordance with the County’s written instructions, either correct such defective work, or,
if it has been rejected by the County, remove. it from the site and replace it with non-
defective work. Upon correction of any Defective Work, an additional one (1) year
Correction Period shall run for the repaired or replaced work. The County may, at its
discretion, occupy and use portions of the Project before Substantial Completion of the
entire Project. If the County should so elect to occupy and use a portion of the Project
before Substantial Completion of the entire Project, the Project Engineer shall establish
the date of Substantial Completion for that portion of the Project, and the Correction
Period for that portion of the Project shall'run for one (1) year after the date of
Substantial Completion established for that portion of the Project. Defects identified for
correction during the Correction Period but remaining defective after its expiration shall
be considered as part of the Contractor’s obligation to repair. If Contractor does not
promptly.comply with the terms of such instructions, or in an emergency where delay
would.cause serious risk of loss or damage, the County may have the defective work
corrected or the rejected work removed and replaced, and all direct and indirect costs of
such removal and replacement, including compensation for additional professional
services, shall be paid by Contractor. This provision shall not be construed as a
limitation on any warranty provided by Contractor.

D. The performance or failure to perform any test or inspection shall in no
manner be construed as a waiver of any express or implied warranty or guarantee.

ARTICLE 14. INDEMNIFICATION.

A. Contractor shall indemnify and save harmless the County, its officers,
agents, and employees, from all claims, suits or actions at law or equity, damages,
losses, and expenses, whether direct or indirect, or consequential, including but not
limited to charges of engineers, attorneys, and other professionals and costs of both
defense and appeal, in a court of law or other tribunal, for any reason whatsoever,
including but not limited to bodily injury, sickness, disease or death of any persons,
including employees of Contractor or any subcontractor, or injury to or destruction of
property, including loss of use, which claims are arising out of, related to, connected
with, or caused by (a) Contractor’'s or any subcontractor or supplier of Contractor’s

Drafted by the Office of the County Attorney.
Approved by the Board of County Commissioners , 2016.

Page 12 of 18



negligent performance or non-performance of the Project; (b) Defective Work, whether
by Contractor or any subcontractor or supplier of Contractor; (c) the failure of Contractor
or any subcontractor of Contractor to provide a safe work place; (d) noncompliance with
federal, state, and local laws and regulations by Contractor or any subcontractor or
supplier of Contractor; (e) the failure of Contractor or any subcontractor or supplier of
Contractor to obtain or renew the insurance coverages required by the Contract
Documents; or (f) claims for damages to the Project itself, and claims for any other
costs which any of them may incur arising from failure, neglect, or refusal of Contractor
to faithfully perform the Project and other obligations under the Contract Documents.
The provisions of this indemnification agreement shall include all accidents, injuries and
claims made, provided, however, that the Contractor shall not be required to indemnify
the County for damages arising solely from the negligence of the County and its
officers, agents, or employees. Contractor shall, at its own cost and expense, defend
such claims, actions or proceedings which are subject to this indemnification
agreement, whether groundless or not, which may be commenced against the County,
and Contractor shall pay any and all judgments which-may be recovered in any such
action, claim, proceeding, or suit, excluding that proportion of any judgment for which
the County may be found negligent, and defray any and all expenses including costs
and attorney's fees, which may be incurred in or be reason of such action, claim,
proceeding or suit. The County and Contractor agree that one percent (1%) of the total
compensation to Contractor for performance of this . Contract is the specific
consideration from the County to Contractor for Contractor’s indemnity agreement.

B. Nothing herein is intended to serve as a waiver of sovereign immunity by
County to which sovereign immunity applies. Nothing herein shall be construed as
consent by County to be sued-by third parties in. any matter arising out of any contract.

C. Contractor shall pay all license fees and royalties and assume all costs
incident to the use in the performance of the Project or the incorporation in the Project
of any invention, design, process, product or device which is the subject of patent rights
or copyrights held by others. Contractor shall indemnify and hold harmless the County,
its officers, Commissioners, employees, agents and other consultants of each and any
of them from and against all claims, costs, losses and damages arising out of or
resulting from any infringement of patent rights or copyrights incident to the use in the
performance of the Project or resulting from the incorporation in the Project of any
invention, design, process, product or device not specified in the Contract Documents.

ARTICLE 15. CONTRACT ASSIGNMENT.

The Contractor shall not assign any monies due herein and shall not sublet, sell,
transfer, assign, or otherwise dispose of the Contract or any portion thereof; or its right,
title, or interest therein, without prior written consent of the County.

ARTICLE 16. PROHIBITION AGAINST CONTINGENT FEES.

Contractor warrants that it has not employed or retained any company or person,
other than a bona fide employee working solely for Contractor to solicit or secure this
Contract and that Contractor has not paid or agreed to pay any person, company,
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corporation, individual or firm, other than a bona fide employee working solely for
Contractor, any fee, commission, percentage, gift or any other consideration contingent
upon or resulting from the award or making of this Contract. For the breach or violation
of this provision, the County shall have the right to terminate this Contract without
liability, and at its discretion, to deduct from the contract price, or otherwise recover, the
full amount of such fee, commission, percentage, gift or consideration.

ARTICLE 17. SUCCESSORS AND ASSIGNS.

The County and Contractor bind themselves, their partners, successors, assigns
and legal representatives to the other party to this Contract and to the partners,
successors, assigns and legal representatives of such other party with respect to all
covenants of this Contract. Neither the County nor Contractor shall assign, sublet or
transfer any interest in this Contract without the written consent of the other.

ARTICLE 18. INDEPENDENT CONTRACTOR.

Neither the County nor any of its employees shall have any control over the
conduct of Contractor or any of Contractor's employees, except as herein set forth, and
Contractor expressly warrants not to represent at any time or in any manner that
Contractor or any of Contractor's agents, servants or employees are in any manner
agents, servants or employees of the County. It is understood and agreed that
Contractor is, and shall at all times remain as.to the County, a wholly independent
contractor.

ARTICLE 19. THIRD PARTY BENEFICIARIES.

There shall be no third-party beneficiaries to the Contract. Nothing herein shall
be deemed to create any obligation on the part of the County with respect to any third-
party who is not in direct contractual privity with the County, including but not limited to
any obligation on the part of the County to pay, or see to payment of, any third-party
who is'not in direct contractual privity with County.

ARTICLE 20. EQUAL EMPLOYMENT AND NON-DISCRIMINATION.

In connection with the Project, Contractor agrees to comply with the applicable
provisions of State and Federal Equal Employment Opportunity statutes and
regulations.

ARTICLE 21. TERMINATION AND SUSPENSION OF CONTRACT BY THE
COUNTY.

This Contract may be terminated by the County, at any time with or without
cause, and with or without written notice. If this Contract is so terminated, Contractor
shall be denied access to the construction site immediately upon termination and
Contractor shall be prohibited from removing without County’s prior approval any item
from the construction site. Contractor shall be paid for all work performed on the Project,
pursuant to the terms and conditions of this Contract, up to the date of termination and
shall promptly deliver to the County copies, including As-Built drawings of all then
completed deliverable items and all tracings, drawings, survey notes and other
documents that directly support the deliverables prepared by Contractor. Contractor
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shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from the termination.

The County may, with or without cause, order the Contractor in writing to
suspend, delay, or interrupt the work, in whole or in part, for such period of time as the
County may determine.

ARTICLE 22. SEVERABILITY.

In the event that any provision of this Contract shall, for any reason, be
determined invalid, illegal or unenforceable in any respect, the parties hereto shall
negotiate in good faith and agree to such amendments, modifications or supplements of
this Contract or such other appropriate actions as shall, to the maximum extent
practicable in the light of such determination.implement and give effect to the intentions
of the parties as reflected herein, and the other provisions of this Contract, as amended,
modified, supplemented or otherwise affected by such action, shall remain in full force
and effect.

ARTICLE 23. NOTICES.

Any notices to be given under this Contract shall be given by United States Mail,
addressed to Contractor at its address stated above, and to the County at its address
stated above. Additional notice may also be given by facsimile in which case it shall be
deemed that notice was provided on the date said facsimile was received. The party
providing notice by facsimile shall confirm that the facsimile was received by the other

party.

ARTICLE 24. ACCESS TO THE PROJECT.

The County, testing agencies, and governmental agencies with jurisdictional
interest will have access to the Project at reasonable times for their observation,
inspection.and testing. Contractor. shall provide proper and safe conditions for such
access.

ARTICLE 25. PUBLIC ACCESS.

A. A request to inspect or copy public records relating to this Contract must
be made directly to the County. If the County does not possess the requested records, it
shall immediately notify the Contractor of the request, and the contractor must provide
the records to the County or allow the records to be inspected or copied within a
reasonable time (8119.0701(3). If Contractor fails to provide the public records within a
reasonable time, Contractor may be subject to penalties under §119.10, F.S.

B. Contractor shall comply with the requirements of Florida’s Public Records
law. In accordance with Section 119.0701, Florida Statutes, the contractor shall (1)
Keep and maintain public records required by the public agency to perform the service;
(2) Upon request from the public agency’s custodian of public records, provide the
public agency with a copy of the requested records or allow the records to be inspected
or copied within a reasonable time at a cost that does not exceed the cost provided
under Florida’s Public Records law or as otherwise provided by law; (3) Ensure that
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public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration
of the contract term and following completion of this contract if the contractor does not
transfer the records to the public agency; and (4) Upon completion of the contract,
transfer, at no cost, to the public agency all public records in possession of the
contractor or keep and maintain public records required by the public agency to perform
the service. If the contractor transfers all public records to the public agency upon
completion of the contract, the consultant shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure requirements. If
the contractor keeps and maintains public records upon completion of this contract, the
contractor shall meet all applicable requirements for retaining public records. All records
stored electronically must be provided to the public agency, upon request from public
agency’s custodian of public records, in a format that is compatible with the information
technology system of the public agency.

C. IF CONSULTANT HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS AGREEMENT, CONSULTANT SHALL CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT.:

Genara Roop, Records Management Liaison Officer
161 E. Sloss Avenue

DeFuniak Springs, Florida 32433

850-892-8110

roogenara@co.walton.fl.us

ARTICLE 26. RECORDS.

The Contractor shall maintain records, and the County shall have inspection and
audit rights as follows:

A. Maintenance of Records: The Contractor shall maintain all financial and
non-financial records and reports directly or indirectly related to the negotiation or
performance of this Contract including supporting documentation for any service rates,
expenses, research or reports. Such records shall be maintained and made available
for inspection for a period of five (5) years from completing performance and receiving
final payment under this Contract.

B. Examination of records: The County or its designated agent shall have the
right to examine in accordance with generally accepted governmental auditing
standards all records directly or indirectly related to this Contract. Such examination
may be made only within five (5) years from the date of final payment under this
Contract and upon reasonable notice, time, and place.
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C. Cost and pricing data: The Contractor, by executing this Contract, certifies
to truth-in-negotiation, specifically that wage rates and other factual unit costs
supporting the consideration are accurate, complete, and current at the time of
Contracting. The Contractor agrees that the County may adjust the consideration for
this Contract to exclude any significant sums by which the consideration was increased
due to inaccurate, incomplete, or non-current wage rates and other actual unit costs.
The County shall make any such adjustment within one (1) year following the
termination of this Contract.

ARTICLE 27. CONTROLLING LAW AND ATTORNEY FEES.
A. This Contract is to be governed by the laws of the State of Florida. The venue
for any litigation resulting out of this Contract shall be in Walton County, Florida.

B. Should litigation be necessary to enforce any term or provision of this
Contract, or to collect any portion of the amount payable under this Contract, then the
prevailing party shall be entitled to recover all costs, including but not limited to
reasonable attorneys’ fees, expert witness fees, costs of suit, witness fees, and
expenses necessary to aid in the enforcement of collection of any and all amounts due,
incurred, or otherwise expended as part of said litigation and any subsequent appeals

ARTICLE 28. EXTENT OF CONTRACT.

A. This Contract represents the entire and integrated agreement between the
County and Contractor and supersedes all prior negotiations, representations or
agreements, either written or oral.

B. This Contract may only be amended, supplemented, modified, changed or
canceled by a duly executed written instrument.

IN - WITNESS WHEREOF, the parties to these presents have executed this
contract in the year and day first mentioned above.

ATTEST: WALTON COUNTY, FLORIDA
By:

Alex Alford, Clerk of Circuit Court Sara Comander, Chair

And County Comptroller Board of County Commissioners
Date:

Approved As To Form.

Mark D. Davis, Walton County Attorney
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CONTRACTOR

By:

Date:

STATE OF FLORIDA:
COUNTY OF

Acknowledged and subscribed before me the undersigned notary on
, 2016, by , the (insert title)

of (insert company name), With legal corporate authority, and who is

known to me or has produced identification of:

Notary Public

Drafted by the Office of the County Attorney.
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PREVIOUS EXPERIENCE AND CURRENT COMMITMENTS

Invitation to Bid: 016-037 HEWETT BAYOU STORMWATER RETROFIT

Contractor:

PREVIOUS EXPERIENCE
Please list in reverse chronological order other projects of the same nature and scope that your company has completed.

Date of Dollar Value of

) Name of Project Owner: ; Contact Name Phone Number and/or Email
Project Project

CURRENT COMMITMENTS
Please provide a detailed list of your company’s current commitments which may potentially impact timely completion of this project.

Name/Nature of Project % Complete Anticipated Completion Date

W:\Board of County Commissioners\Legal Services\Legal\CONTRACTS\2016 Procurement\Hewett Bayou Stormwater Retrofit\PREVIOUS EXPERIENCE AND CURRENT
COMMITMENTS.docx



PUBLIC CONSTRUCTION BOND

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT

BY THIS BOND, We , as Principal
and , a corporation, as Surety, whose
address is , , Florida , are bound to

Walton County, Florida, a political subdivision of the State of Florida, hereinafter referred to as
"COUNTY", in the sum of DOLLARS

% ), for the payment of which, we bind ourselves, our heirs, personal

representatives, successors, and assigns, jointly and severally.

THE CONDITION OF THIS BOND is that the Principal:

1. Performs the Contract dated , 2016, between Principal and

County for the:

The upgrade and improvement of drainage facilities on East Hewett Road,
Longleaf Circle, Peachtree Circle, and West Hewett Road. The
improvements generally include the maintenance of existing swales and
upgrade of culverts on Peachtree Circle and Longleaf Circle, culvert
upsizing on East Hewett Road at the mosquito control ditch and bayou
crossings, and culvert upsizing on West Hewett Road,
the Contract being made a part of this bond by reference, at the times and in the manner
prescribed in the Contract, and
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by
Principal in the prosecution of the work provided for in the Contract; and
3. Pays County all losses, damages, expenses, costs, and attorney's fees, including
appellate proceedings, that County sustains because of a default by Principal under the Contract;

and
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4. Performs the guarantee of all work and materials furnished under the Contract for the time
specified in the Contract, then this bond is void; otherwise it remains in full force.

Any claims made against this bond shall be made in accordance with the notice and time
limitations specified in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract Documents and compliance or noncompliance with
any formalities connected with the Contract or the changes do not affect surety's obligation under
this bond.

Venue for any litigation resulting from this bond shall be Walton County, Florida.

Signed and sealed this day of , 2016.

ATTEST: PRINCIPAL

By:
By: (SEAL)

[PRINT NAME & TITLE]

ATTEST: SURETY

By:
By:

[PRINT NAME & TITLE]
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SUBCONTRACTORS AND SUPPLIERS DECLARATION

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT

CONTRACTOR SHALL NOT SUBCONTRACT MORE THAN FIFTY PERCENT
(50%) OF THE WORK ON THIS PROJECT.

To enable the County to evaluate the Bidder's qualifications to perform the Project, the Bidder shall
list in the spaces below each Subcontractor, Supplier and Materialman whom the Bidder intends to
award a subagreement in excess of two percent (2%) of the proposed total contract price. FAILURE
TO EITHER IDENTIFY SAID SUBCONTRACTORS, SUPPLIERS, AND MATERIALMEN OR TO
INDICATE THAT NO SUBAGREEMENT IN EXCESS OF 2 PERCENT (2%) OF THE PROPOSED
TOTAL CONTRACT IS INTENDED TO BE AWARDED MAY RESULT IN YOUR BID BEING
FOUND NON-RESPONSIVE. List the Subcontractors, Suppliers and Materialmen in descending
order, from the highest percentage to the lowest percentage.

The Bidder certifies that the following subcontracting, supplier, or materialman firms, if acceptable to
the County, shall be awarded subcontracts for the following portions of the Project in the event that
the Bidder is awarded the contract. IN THE EVENT BIDDER IS AWARDED THE CONTRACT FOR
THIS PROJECT, ANY CHANGES TO THE FOLLOWING LIST OF SUBCONTRACTORS,
SUPPLIERS, OR MATERIALMAN FIRMS MUST BE AUTHORIZED IN WRITING BY THE
COUNTY.

SUBCONTRACTORS
PERCENTAGE OF
PROPOSED TOTAL
WORK TO BE PERFORMED NAME & ADDRESS CONTRACT PRICE

NO SUBAGREEMENT IN EXCESS OF 2 PERCENT (2%) OF THE PROPOSED TOTAL
CONTRACT IS INTENDED TO BE AWARDED

Bidder’s Initials:

(If additional space is needed, please attach a separate page.)
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MATERIALMEN

MATERIAL(S) TO BE
SUPPLIED

NAME & ADDRESS

PERCENTAGE OF
PROPOSED TOTAL
CONTRACT PRICE
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PUBLIC ENTITY CRIMES

Board of County Commissioners,
Walton County, Florida

HEWETT BAYOU STORMWATER RETROFIT

Sworn Statement Under Section 287.133(3)(a), Florida Statutes,
on Public Entity Crimes

This form must be signed in the presence of a Notary Public
or other officer authorized to administer oaths:

This sworn statement is submitted to The Board of County Commissioners,

Walton County, Florida by ,

who holds the position of ,

for

[Title]
, whose

[name of entity submitting sworn statement]

business address is ,

and, if applicable, its Federal Employer Identification Number (FEIN) is:

(If the entity has no FEIN, include the Social Security Number of the individual signing

this sworn statement: J)

I understand that a "public entity crime" as defined in Paragraph 287.133(l)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited
to, any bid or contract for goods or services to be provided to any public entity or any
agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication of guilt, in any federal or state trial court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of a jury
verdict, nonjury trial, or entry of a plea of guilty or nolo contenders.
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I understand that an "affiliate" as defined in Paragraph 287.133(I)(a), Florida Statutes,
means:

o A predecessor or successor of a person convicted of a public crime; or

o An entity under the control of any natural person who is active in the
management of the entity and who has been convicted of a public entity crime.
The term "affiliate” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in the
management of an affiliate. The ownership by one person of shares constituting
a controlling interest in another person, or a pooling of equipment or income
among persons when not for fair market value under an arm's length agreement,
shall be a prima facie case that one person controls another person. A person
who knowingly enters into a joint venture with a person who has been convicted
of a public entity crime in Florida during the preceding 36 months shall be
considered an affiliate.

I understand that "person" as defined in Paragraph 287.133(l)(e), Florida Statutes,
means any natural person or entity organized under the laws of any state or of the
United States with the legal power to enter-into a binding contract and which bids or
applies to bid on contracts for the provision of goods or services let by a public entity, or
which otherwise transacts or applies to transact business with a public entity. The term
"person” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity.

Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. [indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any of its officers,
directors, executives, partners, shareholders, employees, members, or agents who are
active in the management of the entity, nor any affiliate of the entity has been charged
with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers,
directors, executives, partners, shareholders, employees, members, or agents who are
active in the management of the entity, or an affiliate of the entity has been charged with
and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers,
directors, executives, partners, shareholders, employees, members, or agents who are
active in the management of the entity, or an affiliate of the entity has been charged with
and convicted of a public entity crime subsequent to July 1, 1989. However, there has
been a subsequent proceeding before a Hearing Officer of the State of Florida, Division
of Administrative Hearings and the Final Order entered by the Hearing Officer
determined that it was not in the public interest to place the entity submitting this sworn
statement on the convicted vendor list. [attach a copy of the final order]

| understand that the submission of this form to the contracting officer for the Public Entity
Identified in Paragraph ONE (1) above is for that Public Entity only and, that this form is valid
through December 31 of the calendar year in which it is filed. | also understand that | am
required to inform the Public Entity prior to entering into a contract in excess of the threshold
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amount provided in Section 287.017, Florida Statutes for category two of any change in the
information contained in this form.

BIDDER:
By:
Printed Name:
As Its:
Date:

STATE OF FLORIDA

COUNTY OF

Personally appeared before me, the undersigned authority, who is

personally known to me or who produced the following identification
, and who after first being sworn by me, affixed his/her signature in
the space provided on this day of , 2016.

[SEAL]

NOTARY PUBLIC
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Drug Free Work Place Certification

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT

This form must be completed and attached to bid.

Identical tie bids: preference shall be given to businesses with drug-free work place
programs. Whenever two or more bids which are equal with respect to price, quality, and
service are received by the state or by any political subdivision for the procurement of
commodities or contractual services, a bid received from a business that certified that it has
implemented a drug-free work place program shall be given preference in the award process.
Established procedures for processing tie bids will be followed if none of the tied vendors have a
drug-free work place program. In order to have a drug-free work place program, a business
shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession or use of a controlled substance is prohibited in the work place
specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the work place, the business’s
policy of maintaining a drug-free work place, available drug counseling, rehabilitation
providing employee assistance programs, and the penalties that may be imposed upon
employees for drug abuse violations.

3. Give each employee engaged in providing the commodities of contractual services that
are under bid a copy of the statement specified in paragraph #1.

4. In the statement specified in paragraph #1, notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or
plea of guilty or no contest to, and violation of chapter 893 or of any controlled substance
law of the united states or any state, for a violation occurring in the work place no later
than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance
or rehabilitation program if such is available in the employee’s community, by any
employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free work place through
implementation of this section
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As the person authorized to sign this statement, | certify that this firm complies fully with

the above requirements.

Company Name

Federal ID Number or SSN

Authorized Signature

Date

Print Name
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TRENCH SAFETY COMPLIANCE

BOARD OF COUNTY COMMISSIONERS,
WALTON COUNTY, FLORIDA

HEWETT BAYOU STORMWATER RETROFIT

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY
PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS.

This Sworn Statement is submitted with Bid No. for

This Sworn Statement is submitted by
whose business address is
and (if applicable) its Federal Employer Identification Number (FEIN) is

My name is : | hold the

position of with the above entity.

The Trench Safety Standard that will be in effect during the construction of this Project is

(refer to Fla. Statute or OSHA Standard)

The undersigned assures that the entity will comply with the applicable Trench Safety
Standards and agrees to indemnify and hold harmless the County and ENGINEER, and
any of their agents or employees from any claims arising from the failure to comply with
said standard.

The undersigned has appropriated $ per linear foot of trench to be

excavated over 5' deep for compliance with the applicable standards and intends to
comply by instituting the following procedures:
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7. The undersigned has appropriated $ per square foot for

compliance with shoring safety requirements and intends to comply by instituting the following
procedures:

8. The undersigned, in submitting this Bid, represents that he or she has reviewed and
considered all available geotechnical information and made such other investigations
and tests as he or she may deem necessary to adequately design the trench safety
system(s) he or she will utilize on this Project.

(Signature)
Date:
STATE OF FLORIDA
COUNTY OF
Personally appeared before me, the undersigned authority, who is
personally known to me or who produced the following identification ,
and who after first being sworn by me, affixed his/her signature in the space provided on this day
of , 2016.

[SEAL]

NOTARY PUBLIC
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QUESTIONNAIRE

Board of County Commissioners
Walton County, Florida

Owner: Walton County, Florida

Project Engineer: Timothy A. Vanderwalker, P.E.

| Project Name: HEWETT BAYOU STORMWATER RETROFIT

The undersigned warrants that all statements and answers to gquestions hereinafter made are
current, accurate, and complete as of the date indicated below.

1.

Has your organization filed any law suits or requested arbitration, mediation, or any kind
dispute resolution or administrative proceeding, with regard to construction contracts
within the last ten (10) years? |If the answer is yes, identify the proceeding, the parties
thereto, and a brief summary of the nature of the dispute and ultimate resolution thereof.

Has your organization been sued with regard to a construction contract within the last
ten (10) years? If the answer is yes, identify the proceeding, the parties thereto, and a
brief summary of the nature of the dispute and ultimate resolution thereof.

How many years has your organization been in business as a licensed Contractor under
your present business name?

Has your organization ever failed to complete work awarded to it? If so,
where and why?

Has any officer or partner of your organization ever been an officer or partner of another
organization that failed to complete a construction project? If so, state
name of individual, organization and reason therefore.
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6. Does your organization now hold valid certificates of competency or licenses for which a
specific license is required? If so, attach copies of all licenses covering the
work under the Bidding/Contract Documents together with the specific political
jurisdiction issuing said licenses.

Attachment , consisting of pages.

7. Identify the Project Superintendent you intend to use for this Project. Also provide the
following information, years Project Superintendent has been employed with your
organization; the contracts in the last five years that said personnel has worked on; said
personnel’s position and responsibilities in said contracts.

Attachment , consisting of pages.
Signed this day of . 2016.
Bidder:
By:
Title:
Date:
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Board of County Commissioners

Walton County, Florida
UNAUTHORIZED ALIENS

HEWETT BAYOU STORMWATER RETROFIT

Inasmuch as the employment of unauthorized aliens is prohibited by 8448.09, Florida Statutes.
the County prohibits contracting with firms that knowingly utilize services of unauthorized aliens
in the performance of contracts for goods or services with the County. Additionally such firms
may not knowingly contract with sub-contractors who utilize the services of unauthorized aliens.

By signing below the bidder swears or affirms that:

His/her company does not knowingly utilize the services of unauthorized aliens in the
performance of contracts. The company agrees that the County may conduct random checks of
personnel records as they pertain to this issue. Violation of this requirement may result in
immediate termination of the contract. Additionally violation of this requirement may result in the
company being prohibited from submitting bids/proposals for County contracts for a period of
five years. (See Procedure PP-022, Walton County Purchasing Policies and Procedures
Manual.)

Signature

Printed Name

Title

Date

STATE OF FLORIDA,;
COUNTY OF ;

Subscribed and sworn to before me this day of , 2016.

[SEAL]

Notary Public

My commission expires

[1] Personally known
[1] Produced Identification
Type of Identification:
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